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Solicitation DACA42-03-R-0008

Pre-proposal Conference

Pre-Proposal Conference

for 

Combat Terrain Information Systems

Systems Engineering and Integration Services

(DACA42-03-R-0008)

19 March 2003

19 March 2003

2

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Agenda
0900 Administrative Bruce Crittenden (Contracts Specialist)
0910 Introductions George Louie (COTR)
0915    CTIS Overview Mark Hainsey (PD CTIS)
0945     Software Overview Linda Graff (Software Team)
1030     Break  
1100   Answer to Offerer’s Questions  George Louie 
1130   CTIS Software Demonstration  Linda Graff 
1200   Wrap up Bruce Crittenden
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19 March 2003

3

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Administrative

• Women’s Restroom – down the hall to the right
• Men’s Restroom – down the hall to the left

19 March 2003

4

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Administrative

• All questions submitted by 12 March 2003 will be answered today.
• Additional questions may be submitted in writing at the break, and will 

be answered today if possible.  See Bruce Crittenden for cards to 
submit questions.

• Any questions not answered today will be answered in writing as part 
of an amendment to the solicitation.

Additional Questions:

Attendance List:

Solicitation DACA42-03-R-0008

• Please sign the attendance roster and verify the contact information is correct.
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19 March 2003

5

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Introductions

Project Director, CTIS
CTIS Software Team 
CTIS Systems Development Team Lead
CTIS Field Support Team Lead
CTIS Interoperability Lead
CTIS Contracting Officers Rep
Contracts Specialist

Mark Hainsey………..
Linda Graff…………..
Ken Traveller………...
Fred Pessaro………...
Keith Kurtz…………..
George Louie………...
Bruce Crittenden……..

19 March 2003

6

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Combat Terrain Information Systems
Overview
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Solicitation DACA42-03-R-0008

Pre-proposal Conference

CTIS Software Overview

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Break
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Solicitation DACA42-03-R-0008

Pre-proposal Conference

Answer to Offerer’s Questions

19 March 2003

10

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
When is Volume 6 (Past Performance) due?  Clause L-3(C) states that Volume 6 is 

due early.  However, the Solicitation does not provide a specific date for submission of Volume 
6.  In addition, please confirm that Past Performance Questionnaires are to be returned to the 
Vicksburg Consolidated Contracting Office (VCCO) by 14 April 2003 (Proposal Due Date).
Response:

Volume 6 is due on or before 4:30 PM local time, 4 Apr 2003.  Earlier submission of Volume 6 
will assist the Government in reducing the evaluation period but is not a requirement.

The Past Performance Questionnaires should be received at the following address by 4:30 PM 
local time 14 Apr 2003:

U.S. Army ERDC
Topographic Engineering Center
ATTN:  CEMVK-CT-M, Mr. Bruce Crittenden
7701 Telegraph Road
Alexandria, VA 22315-3864

Questionnaires may be sent by e-mail to Bruce.W.Crittenden@tec02.usace.army.mil

While it is understood that the forwarding of the questionnaires is somewhat out of the offeror’s
control, since the questionnaires are forwarded directly to the Topographic Engineering Center 
by the offeror’s client, it is still the offeror’s responsibility.  However, any questionnaires received 
after 14 Apr 2003 and before the actual evaluation will be considered.
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19 March 2003

11

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
Reference Clause M.2.7.1 (Evaluation Criteria for Task Order 2 –

ILS/OPA Support Task – Subfactor: Technical Approach) on Page 86 of 
the Solicitation.  The evaluation criteria therein which addresses the 
“development of website, phone help and phone hotline support” seems 
more relevant to Task Order 1 – RDT&E than Task Order 2 – ILS/OPA. 
Please clarify under which Task Order an Offeror’s compliance with this 
requirement should be addressed.

Response: 
• The requirement for “development of website, phone help and phone 

hotline support” should be addressed under Task Order 0001. 
• Associated change page(s) will be provided as part of an 

amendment to the solicitation..

19 March 2003

12

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
Clause L-2 requires the submission of a Small/Small Disadvantaged 
Business Subcontracting Plan, which will provide, among other 
information, the specific subcontracting goals for the three (3) individual 
Task Orders.  Please clarify if a separate Subcontracting Plan is required 
for each individual Task Order or if a consolidated Subcontracting Plan, 
covering all three (3) Task Orders, is required.  

Response:
The required Subcontracting Plan is for the contract as a whole.



7

19 March 2003

13

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A005 refers to C.6.3, but it is referenced in C.6.4.  Please clarify.

Response:
• CDRL AOO5  should be referenced in both sections 6.3 and 6.4. 
• Add reference to A005 in section C.6.3 after the words “briefing 

packages”
• In CDRL A005 Block 5, add reference to C.6.4
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.

19 March 2003

14

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A006 refers to C.6.3, but it is referenced in C.6.4. Please clarify.

Response:
• CDRL AOO6  should be referenced in both sections 6.3 and 6.4. 
• In Contract Section C.6.3, insert reference to A006 after the words 
“meeting minutes”.
• In CDRL A006, Block 5, add reference to C.6.4
• Associated change page(s) will be provided as part of an amendment to 
the solicitation.



8

19 March 2003

15

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A007 refers to C.6.5, but it is referenced in C.6.7. Please clarify.

Response:  
• The correct reference is C.6.7
• In CDRL A007, Block 5, change reference from C.6.5  to C.6.7
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.

19 March 2003

16

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
On Page 19 of 88, should the 1st paragraph have CDRL A010 

associated with the Prototype Demonstration Plan, instead of CDRL A009?

Response:
• Yes
• Change reference on page 19 from CDRL A009 to A010.
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.
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19 March 2003

17

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
On Page 19 of 88, should the 2nd paragraph have CDRL A011 

associated with the Prototype Demonstration Report, instead of CDRL 
A010?

Response:
• Yes
• Change reference on page 19 from CDRL A010 to A011.
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.

19 March 2003

18

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
Should CDRL A015 reference C.7.3.2?

Response:
• Yes
• In CDRL A015, Block 5 add reference to C.7.3.2
• Associated change page(s) will be provided as part of an amendment to the 

solicitation.
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19 March 2003

19

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
Should CDRL A020 reference C.7.4.1?

Response:
• Yes
• In CDRL A020 Block 5, add reference to C.7.4.1
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.

19 March 2003

20

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A036 refers to C.11.1, but it is referenced in C.10.4.  Please clarify.

Response:
• In CDRL A036 Block 5, change reference from C.11.1 to C.10.4
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.
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19 March 2003

21

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A038 refers to C.10.1, but it is referenced in C.11.1.  Please clarify.

Response:
• In CDRL A038 Block 5, change reference from C.10.1 to C.11.1
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.

19 March 2003

22

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A041 refers to C, but it is referenced in C.11.2.  Please clarify.

Response:Response:
• In CDRL A041 Block 5, change reference from C. to C.11.2
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.
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19 March 2003

23

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A042 states that it is “not used”, but it referenced in C.11.3.  Please clarify.

Response:
• Delete reference to CDRL A042 from section C.11.3
• Associated change page(s) are provided as part of this briefing package.

19 March 2003

24

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
CDRL A047 refers to C.11.5, but it is referenced in C.11.5.1 and

C.11.5.2.   Please clarify.

Response:
• In CDRL A047 Block 5, change reference from C.11.5 to C.11.5.1, 

C.11.5.2
• Associated change page(s) are provided as part of this briefing 

package.
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19 March 2003

25

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
Under Task Order 0002 (Page 12), should the Deliverables at Section 

7.3 reference PA.7.3, instead of PA.7.3.1?

Response:
• On Task Order 0002, page 12, section 7.3, change reference from PA.7.3.1 

to PA.7.3
• Associated change page(s) will be provided as part of an amendment to the 

solicitation.

19 March 2003

26

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Question:
Under Task Order 0002 (Page 16), should the Deliverable under Section 

7.10.2 reference PA.7.10.2, instead of not PA.7.10.1?

Response:
• On Task Order 0002, page 16, section 7.10.2, change reference 

from PA.7.10.1 to PA.10.2
• Associated change page(s) will be provided as part of an 

amendment to the solicitation.
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19 March 2003

27

Solicitation DACA42-03-R-0008

Pre-proposal Conference

Wrap Up

Anticipated Amendment Release: 26 March (anticipated)

Proposal Due Date: 14 April 2003
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COMBAT TERRAIN INFORMATION SYSTEMSCOMBAT TERRAIN INFORMATION SYSTEMS

CTIS Program Overview

MARK A. HAINSEY
Project Director, CTIS

COM: 703-428-6734
DSN:  328-6734 
Fax: 703-428-6302

mhainsey@tec. army.mil

home page:  
http://www.tec.army.mil/ctis/

COMBAT  TERRAIN  INFORMATION  SYSTEMS
AGENDA

• ORGANIZATION
• SYSTEM BY SYSTEM REVIEW
• “NON” SYSTEM REVIEW
• SOFTWARE
• STRYKER/OE PARTICIPATION
• SCHEDULE
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PEO COMMAND, CONTROL
AND COMMUNICATIONS (TACTICAL)

BG MAZZUCCHI

PROGRAM MANAGEMENT

SOFTWARE TEAM
(5 Civ)                                            VISONE

US Army Engineer School
COMBAT DEVELOPER

CECOM
READINESS COMMAND

SYSTEMS TEAM
(10 Civ)                                 TRAVELLER

TOPOGRAPHIC SYSTEMS 
BRANCH

HAINSEY

TOPOGRAPHIC IMAGERY AND 
GEOSPATIAL SYSTEMS

DIVISION
THACKER

U.S. ARMY ERDC
TOPOGRAPHIC ENGINEERING CENTER

MATERIEL DEVELOPER

(MATRIX SUPPORT)

ORGANIZATION / STRUCTUREORGANIZATION / STRUCTURE

PROJECT DIRECTOR 
COMBAT TERRAIN 

INFORMATION SYSTEMS
HAINSEY

DEPUTY PD, CTIS     (RECRUITING)

FIELD SUPPORT TEAM
(5 Civ + 6 Mil)                              PESSARO

PROJECT MANAGER GCC2S
COL HORNER

PdM MCS    LTC MOORE

(20 Contractor)

Combat Terrain Information Systems

PROGRAM EXECUTIVE OFFICE COMMAND CONTROL AND COMMUNICATIONS SYSTEMS

COMBAT  TERRAIN  INFORMATION  SYSTEMS
AGENDA

• ORGANIZATION
• SYSTEM BY SYSTEM REVIEW
• “NON” SYSTEM REVIEW
• SOFTWARE
• STRYKER/OE PARTICIPATION
• SCHEDULE
• FUNDING STATUS
• ISSUES
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HMMWV, Lightweight Multipurpose Shelter 

FY99-02 PRODUCTION:
• 68 Systems
• Mat Rel Complete for V1
• Mat Rel Pending for V2/3
• 1st Cyclic Upgrade in FY04

(Converts Unix to Windows)
FY03 PRODUCTION:
• 15 Systems
• Completes AAO (83)  

COMBAT  TERRAIN  INFORMATION  SYSTEMS
Digital Topographic Support System - Light

COMBAT  TERRAIN  INFORMATION  SYSTEMS
Digital Topographic Support System - Deployable

PROCUREMENT:
• 83 Systems in FY00/01
• Training Completed 3QFY01
• Windows NT Configuration
• Augments DTSS-L
• Supports Split-Based Ops
• AAO = 132 (TAA 09)
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COMBAT  TERRAIN  INFORMATION  SYSTEMS
Digital Topographic Support System - Base

PROCUREMENT:
• 3 Systems in FY02/03
• USAREUR, PACOM, FORSCOM
• Supports Theater Geospatial Database Development (USAREUR/PACOM)

COMBAT  TERRAIN  INFORMATION  SYSTEMS
High Volume Map Production (HVMP) Equipment

PROCUREMENT:
• MS C scheduled for Mar 03
• AAO = 24 Systems 
• Deployed at CORPS and EAC
• 2 SDD Prototypes deployed to

support OEF
• Significant Funding Issue for

Production
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National Geospatial and Imagery National Geospatial and Imagery 
SchoolSchool

• Procured and Delivered 125 Workstations
• 6 Classrooms of different configurations

– 3 Advanced Classrooms
• 1 classroom with 25 workstations
• 1 classroom with 15 workstations
• 1 classroom with 10 workstations

– 3 Basic Classrooms (25 Workstations each)

• 1 Master Server with 1.4 TB RAID

• Map Server configuration

• Networked Architecture

• Build 8.0 Software to be delivered in Mar 03 to support IKPT

• Full Software upgrade planned for Summer 03

Completed in 
5 months!

FY02

COMBAT  TERRAIN  INFORMATION  SYSTEMS
Institutional Training Systems

COMBAT  TERRAIN  INFORMATION  SYSTEMS
Automated Integrated Survey Instrument - AISI

• CECOM Item Managed Prior to FY03
• 237 of 323 Instruments delivered to date
• 36 Instruments procured by CECOM in ’03
• 15 Instruments to be procured by CTIS in ’03
• AAO = 323
• Procurements are supported by Congressionally 

mandated funding (Trimble/OH)
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COMBAT  TERRAIN  INFORMATION  SYSTEMS
AGENDA

• ORGANIZATION
• SYSTEM BY SYSTEM REVIEW
• “NON” SYSTEM REVIEW
• SOFTWARE
• STRYKER/OE PARTICIPATION
• SCHEDULE
• FUNDING STATUS
• ISSUES

COMBAT  TERRAIN  INFORMATION  SYSTEMS
MCS –Engineer/TMFDB Functionality

US Army CorpsUS Army Corps
of Engineersof Engineers®®

US Army CorpsUS Army Corps
of Engineersof Engineers®®

• Provide Combat Engineers with a seamless, integrated set of tools in one easy-
to-use software package that:

• Improves the efficiency in conducting Engineer command and control functions
• Supports maneuver forces during battlefield preparation and execution 
• Integrates within the MCS-Light framework

• MCS-Eng Development 
ongoing thru end of FY03
• TMFDB/Beta MCS-Eng 
completed to support 
Operational Mission Reqmts
• 3 Workstations w/ Beta 
delivered to CFLCC Feb 03
• Currently working with TSM 
MCS to further define/refine 
requirements
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COMBAT  TERRAIN  INFORMATION  SYSTEMS
ABCS Map Server

• Establishment of the Common Topographic Operating Environment (CTOE)
• Web-enabled centralized data repository for digital map and data dissemination 
• Provides for the acquisition, storage, and retrieval of NIMA and Digital Topographic 

Support System (DTSS) imagery and map data
• Located at echelons Brigade and above
• At Division and Brigade, replicate pairs (Primary / Secondary) of the Map Server are 

implemented at each TOC, enabling fail-safe operation
• Secondary Map Servers on DTSS-L
• ESRI ARC IMS and SDE
• Map Server Software version 1.3 fielded

• Currently delivered w/ Build 1.3
• Build 1.4 CDR completed 26 Feb
• Fielded to 1CD, 4ID, SBCT1-2
• All V2-3 DTSS-Ls outfitted with

hardware and software for use
when appropriate (3ID/OEF)

COMBAT  TERRAIN  INFORMATION  SYSTEMS
AGENDA

• ORGANIZATION
• SYSTEM BY SYSTEM REVIEW
• “NON” SYSTEM REVIEW
• SOFTWARE
• STRYKER/OE PARTICIPATION
• SCHEDULE
• FUNDING STATUS
• ISSUES
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Windows 2000

DII COE

Netscape JMTK CMP GEOTRANS

Imagine ArcGIS ArcView Informix

DTSS Core Software 
(Data Models, Utilities, Common Software)

DTSS Plugable Modules 
(Mobility, Visibility, 

Data Query, etc.)

BTRA Modules
(Maneuver 

Networks, Weather)

COMBAT  TERRAIN  INFORMATION  SYSTEMS

March 2003

•Three Analytic Components
Dynamic State Environment (DS)
Tactical Terrain Analysis (TTA)(?)
Maneuver Prediction (MP)

Build 8.0 Software Architecture

DTSS Objective Force  “First Step”

• COM based architectures

• CJMTK enabled

• Battlespace Terrain Reasoning 

and Awareness

Intelligent Maneuver Networking

• Server Based Applications

• Enterprise GIS solutions

Spatially enabling JCDB

• Collaborative Designs
DTSS, MCS-Eng, BTRA

Route

Omni –
Directional

LOS 
(Force in maneuver)

Step1 Supporting IPB 

Assured Mobility route analysis
With 3600 LOS from maneuver route 

Areas the Force
can’t see until 
It maneuvers 

beyond that area

PROGRAM EXECUTIVE OFFICE COMMAND CONTROL AND COMMUNICATIONS SYSTEMS

Combat Terrain Information Systems
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• DTSS (from SBCT1) will be deploying in support of SBCT OE
1 DTSS-L (w/map server)
1 DTSS-D

• DTSS (from SBCT 2) will not be part of the Stryker IOT&E

• SW Version number planned:  
DTSS- L ABCS 6.3.3.2
DTSS-D DTSS 7.1
Map Server 1.2

• No Open Cat 1 or 2 DRs as of 6 Feb 03

• PM rating for SW:    GREEN

• FUNDING STATUS:  GREEN

Terrain
Analysis

SBCT-1

DTSS-L
(UNIX)

1 - DTSS-D
(NT)

G

G
DTSS 7.1

ABCS 6.3.3.2
Map Server 1.2

COMBAT  TERRAIN  INFORMATION  SYSTEMS
DTSS STRYKER IOT&E AND SBCT OE SUPPORT

TOP LEVEL SCHEDULETOP LEVEL SCHEDULE

PROGRAM EXECUTIVE OFFICE COMMAND CONTROL AND COMMUNICATIONS SYSTEMS

Combat Terrain Information Systems

02 03 04 05 06 07 08 09FY

DTSS-L UPGRADE
EVAL

DTSS-D UPGRADE
EVAL

DTSS-D

DTSS-L UPGRADE
EVAL

SCHEDULE

MILESTONE 
& PHASE

CONTRACT AWARD

DELIVERIES

Milestone DecisionAccomplished 
To Be Accomplished 

RDT&E
PROCUREMENT
FIELDING

DTSS-L 

DTSS-L PRODUCTION/UPGRADE

UPGRADE
(DTSS-B) UPGRADE 

(DTSS-L)

DTSS-B 3

DMS UPGRADE

TODAY

PREPLANNED PRODUCT IMPROVEMENT (P3I) PROGRAM

FAT (2ND PRODUCTION)

SDD - HVMP

PROD (HVMP)(Pending avail funding)

HVMP 4

16 15 20 1616 8

HVMP PRODUCTION 
MS C
HVMP

(16) (15)

2ND PROD (DTSS-L)

DTSS-B (3) UPGRADE

36 22

DT/OT

DMS UPGRADE

DTSS-D UPGRADES 

64

DTSS-D UPGRADE

DMS UPGRADE
EVAL

NGS – National Geospatial and Imagery School
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Linda Graff
(703) 428-6454

lgraff@tec.army.mil

…Digitizing the Army in the Quest for Information Dominance

Digital Topographic Support 
System (DTSS) 

Software Overview
19 March 2003

Combat Terrain Information Systems

• DTSS Software Architecture
• DTSS Build 7 
• DTSS Build 8 
• Map Server
• DTSS Build 8.1
• DTSS Build 9 and Beyond
• System Constraints

Agenda

• Commercial-Off-The-Shelf (COTS)
ESRI ArcGIS 
ERDAS Imagine 

• Government-Off-The-Shelf (GOTS) 
ABCS Components 
Geotrans
NATO Reference Mobility Model II (NRMM II)

• Custom-Developed Software
DTSS Core
Built on top of COTS and GOTS

DTSS Software Architecture Build 8.0 Software Architecture

Windows 2000

DII COE

Netscape JMTK CMP GEOTRANS

Imagine ArcGIS ArcView Informix

DTSS Core Software 
(Data Models, Utilities, Common Software)

DTSS Plugable Modules 
(Mobility, Visibility, 

Data Query, etc.)

BTRA Modules
(Maneuver 

Networks, Weather)
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Build 8.0 Overview
• COTS/GOTS
• Supports ABCS 7.0 capabilities
• Functions integrated into ArcGIS
• Vector data functions use geodatabases, 

coverages, shapefiles
• Elevation data functions use raw DTED, ESRI 

GRID, ERDAS Imagine formats
• Output products in ArcGIS geodatabase
• Multiple configurations: DII COE, ABCS, Un-

Segmented
• Scheduled for fielding May 03

COTS/GOTS Packages

• Windows 2000
• ArcGIS 8.2
• ArcGIS Military 

Analyst Extension
• Imagine 8.6
• Informix 9.3
• DVD-Write for 

Windows 2000
• ArcView 3.3

• DII COE 4.5
• JMTK 4.5
• GEOTRANS 2.2.2
• BTRA 1.0
• NRMM II 

COTS GOTS

DTSS vs ABCS Baselines

• The DTSS Baseline is the baseline for Build 8.0
• The ABCS Baseline is the DTSS Baseline plus the 

ABCS Components
Common Message Processor

• Provides USMTF and JVMF messaging
Comms Server

• Provides the communication protocols
TOC Boot Control

• Provides Dynamic IP addressing
C2 Registry

• Provides addresses for all the TOC systems

DTSS Build 8.0 Capabilities

• Importers
SLF Importer – ITD, PITD
VPF Importer - VITD, FFD, DTOP, VMap, 
UVMap, FFD as DTOP
Delimited file importer

• Basic editing via data models
VITD, ITD, DTOP, FFD, VMap, UVMap
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• Mobility
NRMM II 
- Off-Road/On-Road
- Uses ITD or VITD

Shaded time distance
- Mobility Toolbar

• BTRA Segment
Maneuver Networks
Movement Prediction

DTSS Build 8.0 Capabilities (cont’d)

•Data Query
Boolean and set queries across features, datasets, 

and products using geodatabase input

• Suitability Calculator
Provide the capability to produce suitability 

products from vector data 

• Spatial Query
Selects and clips all features that DO NOT 

overlay features in second layer

DTSS Build 8.0 Capabilities (cont’d)

DTSS Build 8.0 Capabilities (cont’d)

• Visibility analysis
Site (point) Visibility 
Route Visibility
Region Visibility
Route Profile

• Terrain visualization
Slope Generator
Elevation tools – Military Analyst

DTSS Build 8.0 Capabilities (cont’d)

• Map Production
Multiple scale support
MGRS support
MIL-STD-2525B
Geo, UTM, MGRS grids

• Tools and Utilities
Buffer Analysis Tool
Proximity Analysis Tool
DOP client for windows platform
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Importers

NIMA Data Importers

• Import NIMA vector 
data into relational 
database (ArcInfo 
geodatabase)

• Supports standard 
NIMA products
– SLF ITD, PITD
– VITD, FFD, 

DTOP, VMap, 
UVMap, DNC

• Advantages
Interactive layer selection
Preview VPF layers and attribute
Ability to have large, seemless data sets
Facilitates data editing and value-adding
Alias data codes to word equivalents for editing and 
query

• Disadvantages
Unlike shapefiles, format not commonly used by other 
software packages
ArcInfo tools/functions not yet optimized for format
Cannot model data without complete specification

DTSS Geodatabases

Raw Data Import the Data and 
Apply the Data Model 

DTSS Products

Data Edit
or Generation

- VITD
- ITD
- DTOP
- FFD

Pre-existing 
Blank 

Geodatabase

Generate
Geodatabase

Data Models

DTSS Data Model Overview
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Delimited File Importer

• Facilitates import of 
text-based files 
representing point, 
line, or polygon data

• User identifies 
delimiter and file 
structure

• File structure can be 
re-used

Data Editing

• Modeled the NIMA 
data for import into a 
relational database

• Modeled database has 
a template of the 
NIMA data 
specifications

• Provides for 
correcting and value 
adding to imported 
NIMA data

Mobility

Mobility

• Based on NATO 
Reference Mobility 
Model II (NRMM II)

• Provides cross-country 
and on-road speed 
predictions for 
standard vehicles
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Shaded Time Distance

• Mobility Toolbar

• Uses Off-Road 
Speed Product from 
NRMM II as Input

• Can Include NRMM 
II On-Road Speed

• Time Ranges in .01 
Hours

Shaded Time Distance

• Color-Coded Speed 
Ranges from User-
Selected Start Point

Battlespace Terrain Reasoning and 
Awareness (BTRA)

BTRA

• Generates Maneuver Network from NRMM 
II Input

• Maneuver Prediction Toolbar
• Analysis Options

Minimum Cost Path
One-Way Analysis
Two-Way Analysis
Named Area of Interest
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Minimum Cost Path

Optimum route based on time or distance.  Can have multiple Start
Points with single Stop Point, or single Start Point and multiple Stops.

One-Way Analysis

Color-coded to show areas that can be traversed within user-
specified Cost Constraint

Two-Way Analysis

Shows all possible routes, as well as optimum route,  between start 
and stop point that meet user-specified Cost Constraints

Named Area of Interest

Reports time force will arrive at NAI and when it must leave to
achieve objective.  Can have multiple INDEPENDENT NAIs.
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Visibility

Visibility Analysis

• Product selection from Toolbar
• Uses ESRI LOS algorithm 
• Can save product after generate
• Site, Route, Region Visibility
• Route Profile

Site Visibility

• Multiple Observer 
Points

• Optical or Radar
• Range Bands
• Varying Observer 

and Target 
References

Site Visibility – Individual Viewshed

• Individual Viewsheds
with two observer 
locations

• The RED, YELLOW, 
and GREEN points 
are valid for a 
particular observer
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Site Visibility – Cumulative Viewshed

• Cumulative Viewshed 
with four observer locations 

• Each viewshed is 
depicted in a GREEN color 
ramp 

• The more observers that 
can see a given point the 
darker the shade of green is 
used 

Route Visibility

• Individual Viewshed
for Each Waypoint

• Percent Visibility 0-
100%

• Maximum 
Consecutive 
Visibility

• Interactive Point to 
Route

Route Visibility 

• Percentage Route Visibility – What Route Can See
Each grid cell surrounding the route within the LOS range 
specified by the user is given a value between 0 – 100  
Zero means the area cannot be seen anywhere from the route 
and a value of one hundred would mean the entire route can 
see this area

• Consecutive Waypoint Visibility – Who Can See Route
Each point surrounding the Route within LOS range is given 
a value of 0 to N with N being the total number of 
consecutive waypoints visible along the route
An area that has a value of three would mean that it can see 
three consecutive waypoints along the route

Route Visibility
Percent Visible

• What can be seen 
from the route
• Red means the area 
cannot be seen 
anywhere from the 
route and the darker 
the green, the more of 
the route that can see 
the area
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Region Visibility

• Visibility Plot for 
Area

• Percent Visibility 0-
100%

• Interactive Visibility 
Analysis for 
Location Outside of 
Region

Region Visibility
Percent Visible

• What can be seen 
from the region
• Red means the area 
cannot be seen 
anywhere from within 
the region and the 
darker the green, the 
more of the region 
that can see the area

Route Profile

• View the Elevation 
Profile for a Selected 
Route

• Route can be 
Selected from Line 
Feature Class such as 
a Road or Stream

Data Query
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Data Query

• Provides the capability 
to produce special 
products

• Perform Boolean 
queries across multiple 
data layers 

• Comes with pre-
defined sample queries 
for ITD, VITD, FFD, 
DTOP

Suitability Calculator

Suitability Calculator

• Rate features/layers
• Output lowest rating 

for any input feature
• Areas, Lines, or 

Points

Spatial Query
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Spatial Query

• Create a New Feature Class 
by Selecting and Clipping All 
the Features that DO NOT 
Intersect Another Selected 
Feature Class

• Outputs the Difference 
Between Two Layers

Buffer Analysis

Buffer Analysis

• Buffers Around 
Points, Lines, 
Polygons

• User-defined 
Distance and Units

• Multiple Buffer 
Rings

Proximity Analysis
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Proximity Analysis

• Use Multiple Feature 
Layers

• Buffers Around 
Points, Lines, 
Polygons

• User-defined 
Distance and Units

• Can Clip Output 
Features

Slope Generator

Slope Generator

• ITD, VITD, DTOP 
Slope Ranges

• User-Defined Slope
• Raw Slope Values

Map Production
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Map Production

• Creates map product from data 
displayed in ArcMap

• Automatically adds map elements 
such as north arrow, scale bars, 
location map, and grid lines

• Multiple scales

Map Production Tool

Exporters

• Provide data and DTSS products to other DTSS 
and ABCS systems to ensure interoperability

• Includes:
Custom-developed DTSS Overlay Provider (DOP) for 
vector data and products
ERDAS Imagine functions to export raster data in 
ERDAS *.img format to RPF (CIB, CADRG) or 
ADRG formats

DTSS Overlay Provider (DOP)

• Allows DTSS TDAs 
to be viewed on other 
ABCS systems

• Compatible with 
Joint Mapping 
Toolkit Viewer 
(JMV)

• Converts COTS 
format data into JMV 
Overlay
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DTSS Overlay Provider (DOP) and 
Homepage

DTSS Overlay Provider (DOP)

• Provide data and DTSS products to other DTSS 
and ABCS systems to ensure interoperability

• Post on DTSS Homepage or Map Server
• Custom-developed DTSS Overlay Provider (DOP) 

for vector data and products
DOP on DTSS
DOP Client on ABCS Systems (Unix-primarily)

DTSS Overlay Provider (DOP)

• Allows DTSS TDAs to be viewed on other ABCS 
systems using DOP Client

• Compatible with Joint Mapping Toolkit 
Viewer (JMV)

• Converts COTS format data into 
JMV Overlay

DOP Client

DOP client on ABCS 
systems 

DOP 
Legend 

DOP 
Overlay 

on JMTK

DOP 
Selection

Pane 
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DTSS OVERLAY PROVIDER OVERLAYS

DTSS PERSPECTIVE VIEWS

DTSS TARGET FOLDERS

DTSS Homepage

X

BN ABCS OPERATORS 
PULL PRODUCTS FROM 
BDE DTSS HOMEPAGE 
OVER TACTICAL COMS

DTSS Terrain Product Distribution

Security

Security

• Certification and Accreditation process
DoD Information Technology Security 
Certification and Accreditation Process 
(DITSCAP)

• Requirements and Guidelines
Policies and Guidelines issued by PEO, 
DISA, DII COE
Requirements in AR 380-19, AR 380-5, 
DoD and National Requirements
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Security
• Documents

Security Requirements Traceability 
Matrix (SRTM)
User Security Manual/Standard 
Operating Procedures (USM/SOP)
Trusted Facility Manual (TFM)
Security Test Procedures and Report

• IAVA compliance
Software meets the Information 
Assurance Vulnerability Alerts (IAVA) 
compliance

ABCS Map Server

ABCS Map Server

• Establish Common Topographic Operating Environment 
(CTOE)

• Web-enabled centralized data repository for digital map 
and data dissemination 

• Created to replace the Sneaker Net process of distributing 
maps to the Battlefield Functional Areas (BFAs)

• Provides for the acquisition, storage, and retrieval of 
NIMA and DTSS imagery and map data

• Located at echelons Brigade and above
• At Division and Brigade, replicate pairs (Primary / 

Secondary) of the Map Server are implemented at each 
TOC, enabling fail-safe operation

ABCS 
WEB 

BROWSER
MAP VIEWER

ABCS OPERATOR ACCESSES MAP SERVER HOME PAGE
AND SAVES MAP FILE TO THEIR HDD

ABCS OPERATOR
OPENS MAP IN VIEWER

ABCS

DTSS 
SECONDARY 
MAP SERVER 

RAID

ABCS 
PRIMARY 

MAP SERVER 
RAID

DTSS

REPLICATION 
TO PRIMARY RAID

DTSS OPERATOR LOADS SECONDARY 
MAP SERVER RAID

DTSS Map Server Threads
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Hardware Overview

• Primary Map Server
Hosted in G3/S3 Shelter
Netra t1-105 Server
Sun A1000 RAID (~ 250 GB)

• Secondary Map Server
Hosted in DTSS Shelter
Netra t1-105 Server
Winchester RAID (~ 480 GB @ 4ID / 1.2 TB @ 
1st Cav)

Software Segments

• System
Solaris 7
DII COE 4.2
C2Protect – Security 
Operations Suite (SOS)

• Database
Informix IDS 9.3
ArcSDE 8.1 for Informix

• Utilities
Perl 5.005 (DBI, DBD)
Java 1.3

• Applications
ArcIMS 3.1
Netscape Web Browser
Netscape Enterprise 
Server 4.1
Netscape Suitespot
iPlanet Enterprise

User Classes/Functions

• User Classes
Account Manager (Sys Admin)
Data Loader 
Process Manager 
Public

• All Functions, except Public, are Performed 
on DTSS

“Public” Access

• Access Map Server 
Homepage using 
Web Browser

• IP Addresses 
Provided to Users

• Available on other 
DTSS or other 
ABCS Systems

• Data Available from 
Primary or 
Secondary
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Build 8.1

• COTS Upgrades
ESRI ArcGIS 8.3

• Possible New Capabilities
Mobility (additional BTRA functionality)
Visibility (Interactive Route and Region)
TACDAM – port of Unix software
Terrain visualization (elevation tints, aspect generation)
Tools and utilities (equipment characteristics database, 
illumination/lighting calculator, elevation browser)

• Additional Advanced Editing Capabilities (COTS)
Subsetting, Feature Behaviors, Mosaicking,
Topology Error Checking

• Scheduled for Sep 03

• COTS Upgrade
ArcGIS 9.0
Model Builder
Map Series Tool

• JCDB Exploitation
• Enterprise Database (ArcSDE)
• MOUT TDAs and Data Generation
• Hydrology Models

Dam Breach, Flood Prediction
• Additional Weather Effects
• Data Conflation/Fusion
• Common Data Model
• Rule-Based Semi-Automated Feature Extraction

Build 9 and Beyond

System Constraints

• Lack of Vector Feature Data
Data required for tactical terrain analysis was, is, and 
probably will remain, extremely limited
Changes in data specs, formats, etc. pose a challenge to 
creating useable data models

• Intelligent TDAs/Analysis Models Do Not Exist
Require incorporation of activity, time, weather, 
echelon, etc. 
Need to make “expert” inferences when data is missing
Must output reliability/accuracy assessments based on 
input data
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Responses to Pre-proposal Conference Questions 
 

The following responses are provided to the questions asked during the pre-proposal 
conferences for the Combat Terrain Information Systems (CTIS) Systems Engineering and 
Integration Solicitation. 
 
Question 1:  On page 25 of 88, Section C.9 Safety Engineering.  The phrase "complying 
with Task 101…", can you clarify? 
 

Response:  The reference to "Task 101" is incorrect.  Delete the words "Task 101".  A 
change page is provided with amendment 0001 to the solicitation. 

 
Question 2:  Section L of the RFP requires an offeror’s Small Business Subcontracting Plan 
be incorporated within Volumn 1.  Since an offeror’s Small Business Subcontracting Plan 
may include the offeror’s total proposed price (including dollarized Subcontracting 
objectives), should the Small Business Subcontracting Plan be included within Volume 5 
(Cost Proposal)? 
 

Response:  Yes, include the Small Business Subcontracting Plan in Volume 5.  Changes 
are made on Page 71 of 88.  A new Page 71 of 88 is attached. 
 

 
Question 3:  Can you distribute a copy of the attendees list? 
 

Response:  Yes, the Attendance List is attached. 

Question 4:  Can you demonstrate or elaborate on what exists in software now and what is 
desired for future capabilities in the area of Task Embedded Training, etc? 

Response:  The current embedded training capability in DTSS is considered the lowest 
level of training: Embedded Help.  Each significant DTSS function has a help button that, 
when activated, takes the user to that section of an on-line software user manual.  The 
on-line manual describes the selected function or, as required, steps the user through the 
process of performing the function.  Screen shots and step-by-step procedures are 
provided in the on-line manual for most functions. 

The goal for embedded training includes the ability to interactively engage the students 
with tutorials that keep them answering questions, carrying out tasks, and correcting 
observed errors.  The lessons not only train, but also test the student and provide 
feedback.  Training environments should allow the student’s supervisor to monitor and 
evaluate progress. 

The following are some essential requirements for computer-based training: 
1. The lesson’s test is developed first and used as a design template.  The lesson is 

designed and developed to teach the skills required by the criterion test.   
2. A computer-based training lesson is interactive, providing guided practice on each 

task, with feedback to the student/monitor. 

1 of 2 
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Responses to Pre-proposal Conference Questions 
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3. Feedback is designed for each practice item, providing confirmation of a correct 
response and the identification of an error as incorrect.   

4. For validation, each lesson goes through a series of tests and revisions, evaluating 
the effectiveness of each lesson. 

5. For storage and access, upon acceptance, each lesson is (eventually) to be added to 
the Army’s Reimer Digital Library, from which it may be accessed by using units. 

It should be noted that these capabilities are to be developed in accordance with the 
Army Digital Training Strategy requirements/guidelines (CATS, ABCS StyleGuide, 
SCORM, etc).  The ADTS and TRADOC Regulation 350-70 cite requirements; with the 
Pam350 series providing guidelines for producing training products, training devices, 
and courseware development.  Requisites for a Distance Learning capability and 
interconnectivity are defined in these documents.  There is also a requirement for 
accreditation of course completion for the student that becomes part of his/her MOS, 
currently through ATRRS. 

For content, the following is specified the DTSS ORD: 
Embedded Training (ET) will be developed to support the overall DTSS training strategy.  
The ET must be integrated into the DTSS and all its variants, be interoperable with ABCS 
and support the Army modeling and simulation systems through the use of standard 
NIMA formats.  ET integration into the DTSS must allow the soldier to train for any 
terrain analysis task, from individual through force-level as required.  ET must provide 
for a guided and unguided overview and tour for operators to operate each of the 
system’s peripheral devices and their associated software programs.  The ET within the 
DTSS addresses both the perishability of digital terrain analysis skills and the rapidly 
evolving nature of terrain-visualization software programs.  Geospatial data and 
products produced by the DTSS must be exportable to ABCS and the Army modeling and 
simulation systems. 
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Change Pages 
 
 
 
 

The pages included in the following section are provided as change pages to the 
original solicitation package.  With the exception of page 50a, the original pages should 
be removed and replaced with the provided pages marked as Amendment 0001.  Page 
50a should be inserted following the original page 50. 
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C.6.3 Program Reviews 

  The contractor shall conduct the first Program Status Review (PSR) 120 days after contract 
award and conduct additional reviews every six (6) months.  These reviews shall provide in-depth 
visibility into contract cost, schedule, and technical status (including all active task orders under this 
contract) and to include supportability issues.  The contractor shall provide agendas (A004), 
briefing packages (A005), and meeting minutes (A006) for all PSR's.   

C.6.4 Technical Exchange Meetings 
 The contractor shall conduct informal technical exchange meetings (TEM) between 
contractor and Government personnel approximately every two months.  The TEMs will be 
informal technical meetings between contractor and Government personnel.  The contractor shall 
provide Briefing Packages and Meeting Minutes in accordance with A005 and A006.   The 
contractor shall host a start of working meeting approximately 30 days after award of first task 
order (TO).  

C.6.5 Staff Meetings 
 The contractor shall be available for weekly staff meetings with the CTIS Program 
Management Team.  These staff meetings will be held at a regularly scheduled, prearranged time, at 
the CTIS Program Office in Alexandria, VA.  If requested in advance of the staff meeting, the 
contractor shall provide briefing packages in accordance with A005. 
 
C.6.6 Subcontractor Management 

  The contractor shall establish a subcontractor management approach to ensure that each 
subcontractor complies with the requirements for deliverables to the prime contractor.  This 
management approach shall be documented as part of the Program Management Plan.  The prime 
contractor shall be totally responsible for the performance, cost, and schedule of all subcontractors.  
The contractor shall incorporate subcontractor work units into the monthly C/SSR Reports. 
 
C.6.7 Action Item Tracking 

  The contractor shall establish and maintain an electronic system for identifying, tracking, 
and closing action items.  The status of relevant action items shall be reviewed at the PSRs and 
TEMs.  These action items shall be compiled, sorted, and included in the PSR, monthly C/SSR, and 
TEM minutes.  The contractor shall deliver the action item list IAW CDRL A007. 
 
C.6.8 Travel 

  The contractor shall travel to various locations throughout the world in support of the CTIS 
Program.  These trips are to collect technical data and to provide support to the Government.  The 
travel locations listed below (not all inclusive) will be applicable during the performance of 
contract.   

(a) Fort Huachuca, Arizona 
(b) Fort Monmouth, New Jersey 
(c) Fort Leonard Wood, Missouri 
(d) Aberdeen Proving Ground, Maryland  
(e) Ft. Hood, Texas 
(f) Ft. Lewis, Washington 
(g) Other Government and Private facilities as required 
 

 Upon completion of travel, the contractor shall provide trip reports to the Government in 
accordance with CDRL A008.  Trip reports shall document the reason for travel, where traveled, 
person(s) or organization(s) contacted, decision(s) made and conclusion(s) and recommendation(s). 



DACA42-03-R-0008 
Amendment 0001 

Page 20 of 88 
 
may be conducted at a facility designated by the contractor, the contractor’s facility, a Government facility, or at an 
independent laboratory or commercial testing facility. The contractor shall notify the Government at least 10 working 
days before the beginning of testing. The Government has the right to witness any and all tests. The contractor shall 
maintain a record of all test results and shall analyze and correct any failures. The contractor shall prepare a Hardware 
Qualification Test Report (A013).  
 
C.7.3 Software Engineering 

The Contractor shall develop new software and upgrades to existing software. The contractor shall integrate 
newly developed software and upgraded software into the existing software maintained under the CTIS program.  

 
These subtasks require the contractor to integrate upgraded and new software into the CTIS software suite. The contractor 
shall integrate COTS, Government-developed and contractor-developed software into the existing CTIS software suite 
into a fully functional system. The main commercial packages used by CTIS are ERDAS Imagine and ESRI ArcGIS, and 
associated add-on modules. ESRI ArcIMS, ArcSDE and Informix currently support Map Server operation. Several other 
commercial packages are used, including Microsoft Office, Adobe Photoshop, and Norton Antivirus. 
  

The Graphical User Interface (GUI) provides the user with a single interface with which to access the software 
suite and produce required Tactical Decision Aids (TDAs). The contractor shall integrate software upgrades, and new and 
developmental software (as detailed below) into the existing CTIS software suite and GUI on both UNIX and Windows 
2000 based workstations.  

 
C.7.3.1 Software Development Plan  

The contractor shall develop and implement a Software Development Plan (SDP) (A014). Thhe SDP shall 
describe the software development and integration method chosen by the contractor to meet the software requirements 
IEEE/EIA 12207.0, 12207.1, 2207.2 or the processes in effect for commercial-off-the-shelf (COTS) or government-off-
the-shelf (GOTS).  
 
C.7.3.2 Software Development Library  

The contractor shall maintain a Software Development Library (SDL) (A015). The SDL will contain all software 
tools used to develop, integrate, test, and maintain the CTIS software and documentation required by this SOW, along 
with the test data sets used for testing.  
 

The contractor shall permit the Government to obtain necessary rights to all computer resources developed or 
provided by the contractor and contained in the SDL, which are required to develop, integrate, test and maintain the 
software baseline. The contractor shall not claim proprietary data rights on any such computer resources.  
A Software Development Folder (SDF) (A016) will be kept in the SDL for each software unit, to include commercial 
software packages. The primary purpose of the SDF is to record the rationale for key decisions made in the CTIS 
Prototype development as outlined in this SOW. The number and allocation of SDFs to software units are subject to 
Government approval of the SDP. The contractor shall provide the Government access to the SDF at all times during 
execution on a non-interference basis. The SDFs will serve as working documentation and must contain current 
information at each PSR and the DR. Cosmetic modification of the SDF prior to delivery to the Government is 
discouraged.  
 

For developmental software, the SDF shall contain at a minimum the following information:  
a. traceability information (to include all approved ECPs)  
b. design description (to include interfaces between software units)  
c. source code listings (to include version description information)  
d. compilation procedures  
e. test plans, procedures, and data  
f. test results  
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In the event of wartime operations where the DTSS and other CTIS systems are deployed overseas, the contractor 
shall provide on-site technical software and hardware support for all CTIS Systems developed or maintained under 
this contract.  In preparation for this level of support the contractor shall identify and maintain on staff, two 
individuals who are qualified to provide technical support and are able to deploy overseas.  Those individuals shall 
be required to attend the appropriate training for overseas deployment.  The time and location of the deployment 
will be provided no less than 48 hrs prior to deployment.   
 
C.8 INSPECTION AND ACCEPTANCE 
 
C.8.1 Quality Assurance 

  The contractor shall provide and maintain a quality program acceptable to the Government for supplies 
and services required herein.  The quality program shall be IAW ANSI/ASQC Q9002 and shall be documented in 
the Quality Assurance Program Plan (A030). A Quality Control Plan (A031) shall be submitted in accordance with 
DI-QCIC-80147.  The contractor may utilize existing contractor’s plans to meet this requirement.  
 
C.8.2 Inspections 

  The contractor shall be responsible for demonstrating that material delivered to the Government 
complies with the requirements of the issued task order, and the specifications and drawings for the DTSS.  Except 
as otherwise specified, the contractor may utilize its own facilities or any commercial facility acceptable to the 
Government for the purpose of conducting required inspections, demonstrations or tests.  QA operations required 
of the contractor will be subjected to Government verification. 
 
C.8.2.1 Quality Conformance Inspection 

    As a minimum, the contractor shall perform the inspections and tests specified in the issued task order.  
This does not relieve the contractor of the responsibility for performing any inspections that are necessary to 
control the quality of the product IAW the contractor established, Government approved, Quality Program and to 
ensure compliance with contract requirements. 
 
C.8.2.2 Quality Assurance Conformance Inspection 

    The contractor shall maintain records to demonstrate compliance with all contractual Quality 
Assurance and inspection requirements. 
 
C.8.2.3 Inspection of Supplies, Supplemental QA Instructions 
 This section supplements FAR 52.246-02, entitled "Inspection of Supplies." 
 
 The extent of Government verification inspection will be determined by the Government.  Such 
inspection will not normally exceed the Quality Assurance requirements established in the specification, contract 
or task order.  However, the Government reserves the right to perform up to 100% inspection when the 
Procurement Contracting Officer (PCO) determines such additional inspection is required.  
 
 At the option of the Government, Government inspection may be performed concurrently with the 
contractor's inspection, quality assurance audit, or independently on samples selected by the Government's 
representative. 
 
 The contractor's inspection records of manufacturing/production verification of electrical parameters shall 
reflect absolute measurements of discrete characteristics that permit analysis, evaluation, comparison, and 
correlation with the particular manufactured product offered to the Government.  The use of check-off sheets or 
"GO/NO-GO" records is unacceptable, unless prior approval is obtained from the PCO. 
 
C.9 SAFETY ENGINEERING 

The contractor shall develop and implement a system safety program complying with Section 4 of MIL-
STD-882D and the requirements contained herein.   The System Safety Program shall be documented in the 
System Safety Program Plan (A032). 
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C.11.1.6 Technical Manual In-Process Reviews 

In-Process Reviews (IPRs) shall take place on an as-needed basis.  At each IPR the contractor will provide 
hard paper copies of the material to be reviewed.  Contractor's technical writer assigned to this contract shall attend 
all meetings, which shall take place at the contractor's facility.  The Government will coordinate the dates of each 
meeting with the contractor NLT 7 days prior to starting date. 
 
C.11.1.7 Style and Format 

Style and format is to remain the same as the original TMs, whether update is by change page or by TM 
revision.  
 
C.11.2 Maintenance Allocation Chart 

The contractor shall prepare and deliver to the Government updated CTIS System Maintenance Allocation 
Charts (MACs) (A041), in accordance with (IAW) Section 7.3 of the Government’s “Content Requirements for US 
Army Communications and Electronics Technical Manuals Including Repair Parts and Special Tools Lists, Depot 
Maintenance Work Requirements, and Modification Work Orders”. The MAC shall identify the maintenance 
functions that must be performed, the maintenance level responsible for the function, and the active repair time, tools, 
and test equipment necessary to perform the function for each repairable assembly and subassembly of the end item.  
The MAC shall include all maintenance levels of up to and including depot.  

 
a.  The MAC shall document to the lowest repairable assembly within the end item.  Items that are not 

repaired (fuses, sealed units, cables, etc.) are not listed in Section II of the MAC.  These items are to be documented 
in a remark against the repair function of their next higher assembly.  All items that have repair functions assigned to 
multiple levels shall be supported by remarks that clarify the specific repair actions performed at each level 
(example:  repair at unit level includes replacement of defective fuses and lamps). 
 

b.  The Functional Group Codes (FGC) in Section II of the MAC shall be numeric codes that identify a 
particular system, subsystem, component/assembly or part of the system.  FGC assignment shall correspond to the 
top-down breakdown sequence of the system.  The assignment of a FGC shall require Government approval. 
 

c.  Nomenclature Components.  Configured systems may be comprised of nomenclature components and end 
items that are covered by a separate MAC, RPSTL, and Maintenance Narrative.  The System MAC will list these 
components and/or end items with a FGC and maintenance functions performed at organizational level with a remark 
against the repair function.  This remark shall reference the appropriate equipment publications, which contain the 
component MAC. 
 

d.  First Appearance Components.  When an item appears in a system in multiple quantities with the same 
maintenance concept, the Government will allow reference to the first appearance.  If the items are sequential in 
appearance, the items shall be grouped together under one FCG. 
 
C.11.3 Provisioning Technical Documentation   

   The contractor shall prepare/update the following Provisioning Technical Documentation (PTD) (A042) 
for all CTIS systems developed under this contract:   

a.  Provisioning Parts List (PPL) 
b.  Engineering Data for Provisioning (EDFP) 
c.  Design Change Notices (DCN) 

 
C.11.3.1 Provisioning Parts List   
 The contractor shall develop/update the Provisioning Parts List (PPL) (A043) for all CTIS Systems 
developed under this contract. 
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H.9.  PIL 2003-06, Security 
 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to 
include grants, cooperative agreements and task orders) who require access to Automated 
Information Systems (AIS), (stand alone computers, network computers/systems, e-mail) shall, 
at a minimum, be designated into an ADP-III position (non-sensitive) in accordance with DoD 
5220-22-R, Industrial Security Regulation.  The investigative requirements for an ADP-III 
position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position.  The 
contractor shall have each applicable employee complete a SF-85P and submit to: 
 
U.S. Army Engineer Research and Development Center 
Topographic Engineering Center 
ATTN:  Martha A. Bishop, Security Officer 
7701 Telegraph Road 
Alexandria, VA 22315-3864 
 
within three (3) working days after award of any contract or task order, and shall be submitted 
prior to the individual being permitted access to an AIS.   Contractors that have a commercial or 
government entity  (CAGE) Code and Facility Security Clearance through the Defense Security 
Service shall process the NACs and forward visit requests/results of NAC to Martha Bishop, 
Security Officer, at the address above.   For those contractors that do not have a CAGE Code or 
Facility Security Clearance, the Security Office listed above will process the investigation in 
coordination with the Contractor and contract employees.   
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work 
on Corps of Engineers’ contracts or task orders shall be approved by the HQUSACE Foreign 
Disclosure Officer or higher before beginning work on the contract/task order.   This regulation 
includes subcontractor employees.  (NOTE:  exceptions to the above requirement include foreign 
nationals who perform janitorial and/or ground maintenance services.)  The contractor shall 
submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was 
legally admitted into the United States and has authority to work and/or go to school in the US.  
Such documentation may include a US passport, Certificate of US citizenship (INS Form N-560 
or N-561), Certificate of Naturalization (INS Form N-550 or N-570), foreign passport with I-551 
stamp or attached INS Form I-94 indicating employment authorization, Alien Registration 
Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form 
I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), 
Refugee Travel Document (INS Form I-571), Employment Authorization Document issued by 
the INS which contains a photograph (INS Form I-688B).   
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3.  SECTION K, REPRESENTATIONS AND CERTIFICATIONS 

 
B. Volume 2 (RDT&E Software Development Task Technical Proposal) 

Volume 2 should contain a technical proposal to address the subfactors under paragraph M.2.6 for 
"Statement of Work for CTIS SE&I RDT&E Software Development Task" (NOT TO EXCEED 30 PAGES) 
 
C. Volume 3 (ILS and OPA Task Technical Proposal) 
Volume 3 should contain a technical proposal to address the subfactors under paragraph M.2.7 for "Statement 
of Work for CTIS SE&I ILS/OPA Support Task" (NOT TO EXCEED 30 PAGES) 
 
D. Volume 4 (Technical Software Development Task Proposal) 
Volume 4 should contain a technical proposal to address the subfactors under paragraph M.2.8 for "Statement 
of Work for CTIS Technical Software Development Task" (NOT TO EXCEED 30 PAGES) 
 
E. Volume 5 – Cost Proposal 
Volume 5 should contain a cost proposal to address the subfactors under M.2.10, "Cost" for each of the task 
orders entitled "Statement of Work for CTIS SE&I RDT&E Software Development Task", "Statement of Work 
for CTIS SE&I ILS/OPA Support Task" and "Statement of Work for CTIS Technical Software Task".   Cost 
Proposal be in sufficient detail to determine if all associated costs are fair and reasonable and realistic for the 
described statement of work in each individual task order. (NOT TO EXCEED 30 PAGES FOR EACH 
PROPOSAL.)  
  

A completed DD Form 1423 (Blocks 17 and 18) shall be included for each task order in the cost 
volume however it is not included in the total page count. 

 
A Small and Small Disadvantaged Business Subcontracting Plan to address the factor under paragraph 

M.2.9.  See paragraph L.2 for further instructions on completing this information.  (NO PAGE LIMIT) 
 
F. Volume 6 (Past Performance) 

Volume 6 shall contain information as specified in SECTION L, paragraph L.C to address the factors under 
paragraph M.2.5 for Past Performance.  (NO PAGE LIMIT). 
 
L.2 – SMALL/SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN 
 

A large business submitting a proposal must include as part of its proposal a subcontracting plan.  In 
addition to all other subcontracting plan requirements, the subcontracting plan must address and respond to the 
evaluation criteria related to subcontracting and included in the solicitation.  The offeror shall identify the 
specific page/paragraph number within the subcontracting plan that addresses the Offeror's response to 
categories 1 through 8 of the Small and Small Disadvantage Business Subcontracting Plan Scoring System.  See 
Section J, Attachment 7.  Small businesses are not required to submit a subcontracting plan and will receive full 
value for the Evaluation Factor at M.2.9, Small and Small Disadvantaged Business Subcontracting Plan. 
 
L.3  PAST PERFORMANCE INFORMATION 
 
 Past Performance information to be included within the past performance section of the Offeror's 
proposal shall contain the following: 
 

A. Executive Summary.  This section synopsizes the contents of the past performance proposal and 
provides and overview of previous technical and management approaches. 

B. Work Plan.  Description of the Offeror's previous successful approach(es) to performing relevant 
efforts related to the CTIS/SE&I statement of work.    

C. Past Performance Information.  Offeror's shall submit the following information as part of its proposal 
for both the offeror and subcontractors that the offeror has determined to be significant.  This 
information shall be submitted prior to the other parts of the proposal to assist the Government in 
reducing the evaluation period. 
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M.2.6   FACTOR: Task Order for 'CTIS RDT&E Software Development Task'  
 

Analysis of the task order will be based on the Offeror's response to the 'CTIS 
SE&I RDT&E Software Development Task'. 
 
M.2.6.1   Subfactor: Technical Approach 

Proposed technical approach shall be reasonable and realistic for the task(s) with 
low risk exposure for the Government. The proposal shall demonstrate the contractors 
understanding of the software requirements, a feasible software development approach 
and provide adequate software integration support.  The proposal shall also demonstrate 
the contractors understanding of the requirements in the development of website support 
and phone help desk and phone hotline support. 

 
 
M.2.6.2   Subfactor: Work Breakdown Structure (WBS) 

Proposed WBS shall specify team manager, team members, their task assignments 
and attendant responsibilities. 
 
M.2.6.3   Subfactor: Task Schedule 

Proposed schedule shall contain applicable milestones and deliveries for all tasks 
and subtasks. 
 
M.2.7   FACTOR: Task Order for 'CTIS SE&I ILS/OPA Support Task'. 
 
 Analysis of the task order will be based on the Offeror's response to the 'Statement of 
Work for CTIS SE&I ILS/OPA Support Task'. 
 
M.2.7.1   Subfactor: Technical Approach 

Proposed technical approach shall be reasonable and realistic for the task(s) with 
low risk exposure for the Government. The proposal shall include an understanding of the 
Integrated Logistics Support process and development of support documentation 
(Technical Manuals, Lesson Plans). 
 
M.2.7.2   Subfactor: Work Breakdown Structure (WBS) 

Proposed WBS shall specify team manager, team members, their task assignments 
and attendant responsibilities. 
 
M.2.7.3   Subfactor: Task Schedule 

Proposed schedule shall contain applicable milestones and deliveries for all tasks 
and subtasks. 
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CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any other aspect 
of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no 
person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your 
form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. 
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A005 Briefing Packages    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
Contractor's Format C.6.3, C.6.4 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No ASREQ Block 16 b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
  

 Block 16 
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS   0   0 
  0   0 
  0   0 
    
    
    
    
    
    
    
    
    
    

Draft submission due 5DPT Meeting. 
Final submission due at Meeting. 
 
Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙        
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A006 Meeting Minutes      
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format  C.6.3, C.6.4 CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No   ASREQ Block 16  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
NO 

   Block 16 
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS          0    0 
  0   0 
  0   0 
    
    
    
    
    
    
    
    
    
    

Draft due7 Days after end of meeting. 
Final due 10 days after receipt of comments. 
 
Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙  0   0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
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Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any other aspect 
of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no 
person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your 
form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. 
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A007 Action Item List    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
Contractor's Format C.6.7 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No ASREQ Block 16 b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

 
  

 Block 16 
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS   0  0 
  0  0 
  0  0 
    
    
    
    
    
    
    
    
    
    

Draft due 7 Days after Meeting and matched with meeting 
minutes. 
 
Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙       
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A008 Trip Reports      
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format  C.6.8 CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No  ASREQ  Block 16  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

 
NO 

  Block 16  
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS          0   0 
  0  0 
  0  0 
    
    
    
    
    
    
    
    
    
    

7 days after completion of trip. 
 
Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
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Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any other aspect 
of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no 
person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your 
form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. 
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A015 Software Development Library    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
Contractor's Format C.7.3.2 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No  Block 16 b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

N 
  

Block 16   
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS  TEC 1 2 0 
 SEC 1 1 0 
 DCMC 1 1 0 
    
    
    
    
    
    
    
    
    
    

 

    
 15. TOTAL ➙       
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A016 Software Development Folder     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format  C.7.3.2 CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No    Block 16  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

 
NO 

 Block 16   
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS         TEC 1 2 0 
 SEC 1 1 0 
 DCMC 1 1 0 
    
    
    
    
    
    
    
    
    
    

Updated as required 
Final due 7 days after completion of software 
development. 
 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
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Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any other aspect 
of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A019 Software Test Procedures    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
Contractor's Format C.7.4.1 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No ASREQ Block 16 b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
  

 Block 16 
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS  TEC 1 2 0 
 SEC 1 1 0 
 DCMC 1 1 0 
    
    
    
    
    
    
    
    
    
    

Draft Due 30 Days Prior to Test. 
Government comments will be provided within 10 days. 
Final Due 10 Days Prior to Test. 
 
Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙       
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A020 Software Reqmnt's Traceability Matrix     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format  C.7.4.1  CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No  ASREQ  Block 16  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

 
NO 

  Block 16  
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS         TEC 1 2 0 
 SEC 1 1 0 
 DCMC 1 1 0 
    
    
    
    
    
    
    
    
    
    

Draft Due 120 DACA.   
Final due 15 DARC. 
 
Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
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Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
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form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. 
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A035 Product Drawings and Associated Lists    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
DI-DRPR-81000 C.10.3 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No ASREQ Block 16 b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
  

 Block 16 
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS TEC 1 2 0 
CECMO 1 1 0 
DCMC 1 1 0 
ENGR SCHOOL 1 1 0 
ORD SCHOOL 1 1 0 
SIGNAL SCHOOL 1 1 0 
NIMA SCHOOL 1 1 0 
    
    
    
    
    
    

Note: Submission via softcopy is acceptable 

    
 15. TOTAL ➙       
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A036 Engineering Change Proposals     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format  C.10.4 CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No  ASREQ  ASREQ  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
NO 

  ASREQ  
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS        TEC 1 2 0 
SEC 1 1 0 
DCMC 1 1 0 
    
    
    
    
    
    
    
    
    
    

 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
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Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
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of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A037 CTIS Technical Manual  Operator's Manual (TM-10)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
Contractor's Format  C.11.1 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No  ASREQ  ASREQ  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
NO 

  Block 16  
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS TEC 1 2 0 
CECMO 1 1 0 
DCMC 1 1 0 
ENGR SCHOOL 1 1 0 
ORD SCHOOL 1 1 0 
SIGNAL SCHOOL 1 1 0 
NIMA SCHOOL 1 1 0 
    
    
    
    
    
    

Final due 30 DARC from draft submittal.  
 
Note: Submission via softcopy in addition to hardcopy 
is required 

    
 15. TOTAL ➙       
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A038 CTIS Technical Manual Maintenance Manual (TM-23/-23P)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format C.11.1 CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No ASREQ ASREQ b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
  

 Block 16 
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS TEC 1 2 0 
CECMO 1 1 0 
DCMC 1 1 0 
ENGR SCHOOL 1 1 0 
ORD SCHOOL 1 1 0 
SIGNAL SCHOOL 1 1 0 
NIMA SCHOOL 1 1 0 
    
    
    
    
    
    

Final due 30 DARC from draft submittal.  
 
Note: Submission via softcopy in addition to hardcopy 
is required 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
  

 



Amendment 0001 
CONTRACT DATA REQUIREMENTS LIST 

(2 Data Items) 
Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any other aspect 
of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no 
person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your 
form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. 
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A041 Maintenance Allocation Chart (MAC)      
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 
Contractor's Format  C.11.2  CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No  ASREQ  ASREQ  b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
NO 

   Block 16 
a. ADDRESSEE Draft 

Reg Repro 

16. REMARKS        TEC 1 3 0 
SEC 1 3 0 
DCMC 1 1 0 
    
    
    
    
    
    
    
    
    
    

Government comments will be provided within 30 days. 
Final due 20 DARC.   
 
Note: Submission via softcopy is acceptable. 

    
 15. TOTAL ➙       
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A042 Not Used    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

        

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 N       b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

 
NO 

    
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS             0 
    0 
       
    
    
    
    
    
    
    
    
    
    

CDRL A042 is not used. 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
  

 



Amendment 0001 
CONTRACT DATA REQUIREMENTS LIST 

(2 Data Items) 
Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 
sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any other aspect 
of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 
and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of law, no 
person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN your 
form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. 
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
 A TDP  TM  OTHER  MISC  
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
CTIS SE&I Contract  TBD 

1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A047 Packaging Developmental Data Report    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 
TOTAL PRICE 

Contractor's Format C.11.5.1, C.11.5.2 CEERD-TS  

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 No ASREQ ASREQ b. COPIES  

 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
  

 Block 16 
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS  TEC 1 1 0 
  0  0 
  0  0 
    
    
    
    
    
    
    
    
    
    

The draft report shall be submitted 90 days after 
Government acceptance of the Provisioning Parts List 
(PPL) via LT (digital media).  The Government requires 
60 days for review and comment of the report.  Submit 
final report 30 days after receipt of Government 
comments via DD250.  
 
Deliver reports in digital media format.  All reports 
shall be provided both by direct submission as arranged 
with the requiring office via electronic mail and also 
by 3.5 inch computer floppy disk, 100 MB Zip disk, or 
CD-ROM, readable by computers running Microsoft 
Windows.  All data elements shall be in column format 
for ease of migration into the CECOM Master Data base. 
Numeric data shall be right justified and zero-filled. 

    

 15. TOTAL ➙  1  1   
1.  DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A048 Not Used     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

Contractor's Format    CEERD-TS   

7.  DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION  
REQUIRED 

14. DISTRIBUTION 
 DD ONE/P  SEE ITEM 16   b. COPIES  

 

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 
SUBMISSION 

Final 

A 
NO 

  SEE ITEM 16  
a. ADDRESSEE 

Draft 
Reg Repro 

16. REMARKS          0   0 
  0  0 
  0  0 
    
    
    
    
    
    
    
    

 
This Form Intentionally Left Blank N/A 

    
 15. TOTAL ➙  0  0 
G.  PREPARED BY H. DATE I. APPROVED BY J. DATE 

George C. Louie 05 Dec 02  
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This task includes adding the updates that reflect the latest functionality upgrades for 
software build 9.0 to the Software User's Manual.  This task includes all document 
reviews (both internal and government), document editing and revisions required to 
publish a final approved document. 

 Deliverables by WBS 

PA.7.2.1 A039 Technical Manual, Software Users Manual (TB-10) DTSS 
Build 9.0 

 

7.2.2 Software Users Manual for Map Server 2.0  
The contractor shall provide updates to the Software User's Manual for Map Server Build 
3.0. 

Description: 
This task includes adding the updates that reflect the latest functionality upgrades for 
Map Server Build 2.0 to the Software User's Manual.  This task includes all document 
reviews (both internal and government), document editing and revisions required to 
publish a final approved document. 

 Deliverables by WBS 
PA.7.2.2 A039 Technical Manual, Software Users Manual (TB-10) for 

Map Server 2.0 

7.3 Technical Manuals  
The contractor shall develop and update technical manuals (TM’s) for DTSS Operator's 
(-10) and maintenance personnel (-23, 23P) with all information and instruction required 
to operate and maintain the DTSS and Map Server Systems.   

Description: 
Activities in this task include: 
 

- Update The DTSS Operators Technical Manual (-10) 
- Update The DTSS Maintenance Technical Manual (-23) 
- Develop change pages to existing Technical Manuals 

 
Deliverables by WBS 

PA.7.3.1 A037 Technical Manual, Operator's (-10), DTSS-D 
PA.7.3.1 A037 Technical Manual, Operator's (-10), DTSS B 
PA.7.3.1 A037 Technical Manual, Operator's (-10), DTSS-L 
PA.7.3.1 A038 Technical Manual, Maintenance (-23) DTSS-L 
PA.7.3.1 A038 Technical Manual, Maintenance (-23P) DTSS-L 

7.3.1 Changes to old TMs and TBs  
The contractor shall develop change pages to published technical manuals and technical 
bulletins 
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(both internal and government), document editing and revisions and equipment required 
to produce a final accepted TET module. 
 
 Deliverables by WBS 

 PA.7.10.1  A054 Training Materials, Embedded Training, DTSS Build 9.0 
 

7.10.2 Map Server 2.0  
The contractor shall develop ET for Map Server Build 2.0. 
Description: 
This task is for the development of a multi-media, ET module in support of Map Server 
Build 2.0 to meet the US Army requirement for embedded training.   This task includes 
all reviews (both internal and government), document editing and revisions and 
equipment required to produce a final accepted ET module. 

 Deliverables by WBS 
 PA.7.10.2  A054 Training Materials, Embedded Training, Map Server 2.0 
 

7.11 Modification Work Orders and Configuration Changes 
The contractor shall develop Modification Work Orders (MWOs) and configuration 
changes for the upgrades of DTSS systems.  This is a summary task. 

Description: 
This task includes the development of MWOs and configuration changes that provide for 
the retrofit of previously delivered DTSS systems.  The changes and MWOs shall include 
all information necessary for the modification and installation of new equipment, changes 
to the drawing packages and technical data, and changes to the technical manuals. 
 
Activities in this task include: 
 

- DTSS-H MWOs and Configuration Changes 
- DTSS-L MWOs and Configuration Changes 

7.11.1 DTSS-L MWOs and Configuration Changes  
The contractor shall develop MWOs and configuration changes for the DTSS-L. 

Description: 
This task includes the development of MWOs and configuration changes that provide for 
the retrofit of previously delivered DTSS-L systems.  The changes and MWOs shall 
include all information and drawings necessary for the modification and installation of 
new equipment.  This task includes all document reviews (both internal and government), 
document editing and revisions required to produce a final document.   Also, this element 
covers the execution of the modifications at the various Army installations. 
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